Wright-Dunbar Development Fund		
Budget for PDAC Application		
Sources		
Owner Equity	16,800,000	assumes 20% of project cost
Bank Debt	47,200,000	
Local Government (City and County)	8,000,000	
CityWide Loan Fund	6,000,000	
PDAC Request	10,000,000	
TOTAL:	88,000,000	
Uses		
Design/Development	17,600,000	20% of TPC
Engineering/Infrastructure	13,200,000	15% of TPC
Construction	52,800,000	60% of TPC
Construction Contingency	4,400,000	5% of TPC
TOTAL:	88,000,000	